
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

UPGRADE OF MAINLINE RAILROAD SYSTEM, PETALUMA MAINLINE RAILROAD APPROACH, PETALUMA RIVER
SONOMA COUNTY, CALIFORNIA
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8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(  

(  

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

      N/A

SEE ITEM 7DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS SACRAMENTO
1325 J STREET 
SACRAMENTO, CALIFORNIA

CODE  

 

FACILITY CODE  

               N/A 1 2

   0009    2 OCT 03                      N/A     

     
     DACW07-03-B-0006

     1 AUG 2003

       N/A
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0061 8' CAST-IN-PLACE 
  RETAINING WALL         327*    LF $_______ $__________ 
 
0062 FILL, BORROW            
  (RAILROAD)          11,646*    CY $_______ $__________ 
 
0063 BASE COURSE - CRUSHED 
  3/4" STONE  
  (RAILROAD)           3,420*    SY $_______ $__________ 
 
0064  CONCRETE RAILROAD   
  GRADE CROSSING         250*    LF $_______ $__________ 
 
0065 WOOD RAILROAD GRADE 
  CROSSING                30*    LF $_______ $__________ 
 
0066 RAILROAD BALLAST,  
  CRUSHED STONE        6,410*    TON $_______ $__________ 
 
0067  RAILROAD TIES, WOOD 
  PRESSURE TREATED     2,694*    EA $_______ $__________ 
 
0068 132 LB PRIME RAIL     4,490*    TF $_______ $__________ 
 
0069 DRIVEWAY CUT            240*    SF $_______ $__________ 
 
0070 CURB RAMP                 2     EA $_______ $__________ 
 
0071 CONCRETE BRIDGE 
  MODIFICATIONS        2,200*    SF $_______ $__________ 
 
0072 CONCRETE BRIDGE 
  APPROACH               550*    SF $_______ $__________ 
 
0073 CONCRETE CURB AND 
  GUTTER (INCL. BASE 
  ROCK)                2,090*    LF $_______ $__________ 
 
0074 CONCRETE SIDEWALK 
  (INCL. BASE ROCK)    5,550*    SF $_______ $__________ 
 
0075 CONCRETE MEDIAN 
  CURBING (INCL. BASE ROCK)   200*    LF $_______ $__________ 
 
0076 GUARD RAIL (KRAIL)       60*    LF $_______ $__________ 
 
0077 RAILROAD TURNOUT, #10 
  132LB TURNOUT            3     EA $_______ $__________ 
 
0078 RAILROAD TURNOUT, #10 
  132LB TURNOUT RELAY      3     EA $_______ $__________ 
 
0079 8" SDR 26, PVC PIPE     46     LF $_______ $__________ 

 

0080 24" CMP PIPE            24    LF $_______ $__________ 
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